

Security Assessment Proposal

Cybersecurity Assessment Services

Prepared By: [YOUR COMPANY NAME]

Date: [DATE]

Client: [CLIENT COMPANY NAME]

Classification: CONFIDENTIAL

Security Assessment Proposal

[YOUR COMPANY NAME]

[Your Address]

[City, State ZIP]

[Phone] | [Email]

[Website]

Prepared For:

[Client Company Name]

[Client Contact Name], [Title]

[Client Address]

[Date]

1. Executive Overview

[YOUR COMPANY NAME] is pleased to present this proposal for a comprehensive security assessment of [CLIENT COMPANY NAME]'s information technology infrastructure. This engagement will identify vulnerabilities, assess risk posture, and provide actionable remediation guidance to strengthen your organization's security.

2. Understanding Your Needs

Based on our initial conversations, [CLIENT COMPANY NAME] requires:

- [] External Network Penetration Test
- [] Internal Network Penetration Test
- [] Web Application Security Assessment
- [] Wireless Network Security Assessment
- [] Cloud Infrastructure Security Audit (AWS / Azure / GCP)
- [] Social Engineering Assessment
- [] Compliance Gap Analysis (PCI-DSS / HIPAA / SOC 2 / NIST / CIS)
- [] Vulnerability Assessment & Management
- [] Continuous Security Monitoring (Managed Service)

3. Scope of Work

3.1 In-Scope Assets

Asset Type	Description	Quantity
External IPs	Public-facing IP ranges	[X.X.X.0/24]
Web Applications	Customer-facing web apps	[count]
Internal Network	Internal IP ranges	[X.X.X.0/24]
Cloud Accounts	AWS/Azure subscriptions	[count]
Wireless Networks	Office WiFi networks	[count]
Employees	Social engineering targets	[count]

3.2 Out-of-Scope

- Denial of service (DoS/DDoS) testing
- Physical security testing (unless explicitly requested)
- Third-party systems not owned by [CLIENT COMPANY NAME]
- Production database modification or data exfiltration
- [Other exclusions]

3.3 Testing Methodology

All testing follows industry-standard methodologies:

- OWASP Testing Guide v4.2 — Web application testing
- PTES (Penetration Testing Execution Standard) — Network pentesting
- NIST SP 800-115 — Technical security testing
- MITRE ATT&CK Framework — Adversary technique mapping

3.4 Testing Phases

Phase	Description	Duration
1. Reconnaissance	OSINT, subdomain enumeration, service discovery	[X] days
2. Scanning & Enumeration	Port scanning, service fingerprinting, vulnerability scanning	[X] days
3. Exploitation	Controlled exploitation of identified vulnerabilities	[X] days
4. Post-Exploitation	Privilege escalation, lateral movement, data access	[X] days
5. Reporting	Analysis, documentation, report generation	[X] days
6. Debrief	Findings presentation and remediation planning	1 day

4. Deliverables

1. Executive Summary Report — High-level findings for leadership and stakeholders
2. Technical Findings Report — Detailed vulnerability report with:
 - Severity ratings (CVSS v3.1 scoring)
 - CVE/CWE references where applicable
 - MITRE ATT&CK technique mapping
 - Step-by-step reproduction evidence (screenshots, logs)
 - Prioritized remediation guidance
3. Risk Score Assessment — Overall security posture rating
4. Remediation Roadmap — Prioritized action plan (30/60/90 days)
5. Findings Debrief — Live presentation to technical and executive teams
6. Retest — Complimentary verification of critical/high findings after remediation (within 30 days)

5. Investment

Service	Duration	Price
[Primary Service]	[X] days	[\$X,XXX]
[Additional Service]	[X] days	[\$X,XXX]
[Additional Service]	[X] days	[\$X,XXX]
Total		[\$X,XXX]

Payment Terms

- 50% due upon signing the Statement of Work
- 50% due upon delivery of the final report
- Net 30 payment terms
- Retest included at no additional cost (within 30 days of report delivery)

Optional Add-Ons

Add-On	Price
Monthly Continuous Monitoring (per month)	[\$X,XXX]/mo
Quarterly Vulnerability Scanning (per quarter)	[\$X,XXX]/qtr
Annual Compliance Audit	[\$X,XXX]/yr
Incident Response Retainer (per month)	[\$X,XXX]/mo
Security Awareness Training (per session)	[\$X,XXX]

6. Timeline

Milestone	Target Date
Proposal Acceptance & SOW Signing	[Date]
Rules of Engagement Finalized	[Date]

Testing Begins	[Date]
Testing Completed	[Date]
Draft Report Delivered	[Date]
Findings Debrief Presentation	[Date]
Final Report Delivered	[Date]
Remediation Retest Window	[Date] - [Date]

7. About [YOUR COMPANY NAME]

[2-3 paragraphs about your company, experience, certifications held by team members (OSCP, CEH, PNPT, Security+, CISSP, etc.), industries served, and any notable achievements.]

Certifications & Affiliations

- [List relevant certifications]
- [Industry memberships]
- [Insurance coverage details]

8. Confidentiality

All findings, data, and reports produced during this engagement are the sole property of [CLIENT COMPANY NAME]. [YOUR COMPANY NAME] will not disclose any information obtained during testing to any third party. All testing data will be securely destroyed [30/60/90] days after engagement completion upon client request.

9. Next Steps

1. Review and approve this proposal
2. Sign the Statement of Work and Rules of Engagement
3. Provide network access credentials and VPN details (if applicable)
4. Schedule kick-off call
5. Testing begins

Prepared By:

[Your Name]

[Your Title]

[YOUR COMPANY NAME]

[Date]

This proposal is valid for 30 days from the date above.