

Statement of Work (SOW)

Exhibit A -- Service Details

Prepared By: [YOUR COMPANY NAME]

Date: [DATE]

Client: [CLIENT COMPANY NAME]

Classification: CONFIDENTIAL

Statement of Work (SOW)

Exhibit A — Cybersecurity Assessment Services

SOW Number: SOW-[YYYY]-[###]

Date: [DATE]

Client: [CLIENT COMPANY NAME]

Consultant: [YOUR COMPANY NAME]

Reference: Master Services Agreement dated [DATE]

1. Engagement Summary

Field	Details
Project Name	[Client Name] Security Assessment — [Quarter/Year]
Engagement Type	[Penetration Test / Vulnerability Assessment / Compliance Audit]
Approach	[Black Box / Gray Box / White Box]
Start Date	[DATE]
End Date	[DATE]
Testing Hours	[24/7 / Business hours / After hours]
Primary Tester	[Your Name]
Client POC	[Name, Title, Phone, Email]

2. Services & Pricing

2.1 Core Services

#	Service	Description	Days	Rate	Total
1	External Penetration..	Test public-facing infrastructure for exploitable vul..	[X]	[\$[X,XXX]..	[\$[X,XXX]
2	Internal Penetration..	Assess internal network from authenticated/drop box p..	[X]	[\$[X,XXX]..	[\$[X,XXX]
3	Web Application Asse..	OWASP Top 10 testing of [X] web applications	[X]	[\$[X,XXX]..	[\$[X,XXX]
4	Cloud Security Audit	Configuration review of [AWS/Azure/GCP] environment	[X]	[\$[X,XXX]..	[\$[X,XXX]
5	Reporting & Debrief	Final report generation and presentation	[X]	Included	Included
6	Remediation Retest	Verify critical/high findings (within 30 days)	[X]	Included	Included
				Total:	[\$[XX,XXX]

2.2 Optional Services (if requested)

#	Service	Description	Price
A	Wireless Assessment	Test [X] wireless networks for security issues	[\$X,XXX]
B	Social Engineering	Phishing campaign targeting [X] employees	[\$X,XXX]
C	Monthly Monitoring	Continuous vulnerability monitoring (per month)	[\$X,XXX]/mo
D	AD Security Assessment	Active Directory attack path analysis	[\$X,XXX]

3. Scope Definition

3.1 In-Scope Assets

External:

Asset	Target	Notes
Public IP Range	[X.X.X.0/24]	
Web Application	[https://app.client.com]	
Web Application	[https://portal.client.com]	
API Endpoint	[https://api.client.com]	
Mail Server	[mail.client.com]	

Internal (if applicable):

Asset	Target	Notes
Internal Network	[10.0.0.0/8]	
Domain Controller	[10.0.0.5]	
File Server	[10.0.0.10]	
Database Server	[10.0.0.20]	

Cloud (if applicable):

Provider	Account/Subscription	Services
[AWS/Azure/GCP]	[Account ID]	[EC2, S3, RDS, etc.]

3.2 Exclusions

- [List specific systems/IPs excluded]
- Production database writes
- DoS/DDoS testing
- Third-party hosted services not owned by Client

4. Access Requirements

The Client will provide the following before testing begins:

- ☐ VPN credentials or network access method
- ☐ Test user accounts (for gray/white box testing)
- ☐ API documentation (for API testing)
- ☐ Cloud console read-only access (for cloud audit)
- ☐ Source IP whitelist confirmation
- ☐ Notification to hosting/cloud providers (if required)
- ☐ Emergency contact availability confirmed

5. Deliverables & Timeline

Milestone	Deliverable	Target Date
Kick-off	Scope confirmation call	[Date]
Phase 1	Reconnaissance & scanning complete	[Date]
Phase 2	Exploitation & testing complete	[Date]
Phase 3	Draft report delivered	[Date]
Phase 4	Findings debrief presentation	[Date]
Phase 5	Final report delivered	[Date]
Phase 6	Retest window opens	[Date]
Phase 7	Retest window closes	[Date + 30 days]

Deliverable Formats

Deliverable	Format
Executive Summary	PDF
Technical Report	HTML + PDF
Findings Data	JSON / CSV (machine-readable)
Remediation Roadmap	PDF
Presentation	Live meeting + slide deck

6. Payment Schedule

Milestone	Amount	Due Date
SOW Execution (50%)	[\$X,XXX]	Upon signing
Final Report Delivery (50%)	[\$X,XXX]	Upon delivery
Total	[\$XX,XXX]	

Payment Method: [Wire transfer / ACH / Check]

Payment Terms: Net 30

7. Assumptions & Dependencies

- Client systems will be available and accessible during the testing window
- Client will respond to questions/requests within 1 business day
- Testing will not coincide with major releases, migrations, or maintenance windows
- Client maintains current backups of all in-scope systems
- Any scope changes after SOW signing may result in timeline and cost adjustments

8. Change Control

Any changes to scope, timeline, or deliverables must be documented in a written Change Order signed by both parties. Changes may affect pricing and timeline.

ACCEPTANCE

By signing below, both parties agree to the terms of this Statement of Work and the referenced Master Services Agreement.

CONSULTANT: [YOUR COMPANY NAME]

Signature: _____

Name: _____

CLIENT: [CLIENT COMPANY NAME]

Signature: _____

Name: _____